


00 91 01 **ADDENDUM NUMBER 03**

Project: <u>CCIA East GA and Terminal Apron Reconstruction</u>	Project Number: <u>E15223/E15234</u>
Owner: <u>City of Corpus Christi</u>	_____
City	_____
Engineer: <u>J.H. Edmonds, P.E.</u>	_____
Designer: <u>Garver – Josh Crawford, P.E.</u>	_____
Addendum No. <u>03</u> Specification Section: <u>00 91 01</u> Issue Date: <u>July 27, 2017</u>	
<p>Acknowledge receipt of this Addendum in the Bid Form submitted for this Project. Failure to acknowledge receipt of this addendum in the Bid Form may render the Bid as non-responsive and serve as the basis for rejecting the Bid.</p> <p>Make the additions, modifications or deletions to the Contract Documents described in this Addendum.</p>	
Approved by:  <u>J.H. Edmonds, P.E.</u>	<u>7/27/17</u>
Addendum Items: <u>To delay bid opening by one week.</u> <u>New bid date: August 9, 2017</u>	

ARTICLE 1 – BIDDING REQUIREMENTS

1.01 ACKNOWLEDGE ADDENDA

- A. Acknowledge receipt of this Addendum in the Bid Acknowledgment Form submitted for this Project. Failure to acknowledge receipt of this addendum in the Bid Acknowledgment Form may render the Bid as non-responsive and serve as the basis for rejecting the Bid.

1.02 MODIFICATIONS TO THE BIDDING REQUIREMENTS

- B. SECTION 00 21 13 INVITATION TO BID AND INSTRUCTIONS TO BIDDERS – Article 3; SECTION 00 30 00 BID ACKNOWLEDGMENT FORM – Article 1:
 - 1. The date for receipt of Bids has been changed to **Wednesday, August 9, 2017.**
The time and location for the receipt of Bids remains unchanged.

END OF ADDENDUM NO. 03